BIDDING & CONTRACT REQUIREMENTS
Addendum No. 2
DATE: September 3, 2013

TO:z PROSPECTIVE BIDDERS

SUBJECT: ADDENDUM NO. 2 TO THE BIDDING DOCUMENTS FOR
537-321 VAe9D-13-B-1596
Jesse Brown VA Medical Center
Expand Remodel Material Management
Chicago, Illinois

This addendum forms a part of the bidding and contract documents and
modifies the original bidding documents, dated September 3, 2013.
Acknowledge receipt of this addendum in space provided on Bid Form.
FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATICON.

PROJECT MANUAL:

1. SECTION 00 01 00: TABLE OF CONTENTS

a. Page 4, Add the following exhibits to the end of the
table of contents:

1. Exhibit 3 - TB Screening & Legionella
Requirements.
2. Exhibit 4 - Information Security - HANDBOOK

6500.6 APPENDIX A

2 SECTION 23 05 11: COMMON WORK RESULTS FOR HVAC
a. Page 1, PART 1. GENERAL, 1.1 DESCRIPTION -
Add the following (shown in bold) :
C. Auto control system shall be fully compatible
with existing HVAC control system. Contractor
shall submit HVAC control system to VA for
approval before ordering system. Existing HVAC

controls system at JB are: Johnson Controls and
Auto Matrix.

3 SECTION 23 09 23: DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC
a. Page 4, PART 1 - GENERAL, 1.1 DESCRIPTION
Add the following (shown in bold):
F. This facility*e existing direct-digital
control system is manufactured by Johnson
Controls and Auto Matrix, and its ECC is located
at Engineering Office 3295.

4. SECTION 27 52 23: NURSE CALL SYSTEM

a. Page 1, PART 1 - GENERAL, 1.1 SECTION SUMMARY
Add the following (shown in bold) :

PROJECT NO. 537-321
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A. Work —covered by this document includes
material and products, equipment warranty and
system guarantee, training and services for, and
incidental to, the addition to an existing Nurse
Call system of new Emergency Service Nurse-Call
pullcords provided in approved locations
indicated on the contract drawings. The System
is to be designed as an extension to the existing
system. The existing system at Jesse Brown is a
Rauland Responder IV.

5. SECTION 28 31 00: FIRE DETECTION AND ALARM
Page 1&2, PART 1 - GENERAL, 1.1 DESCRIPTION
Add the following (shown in bold) :

a.

6. EXHIBIT 3:
Add the entire section (ATTACHED) .

&b«

P, EXHIBIT 4:
2dd the entire section (ATTACHED) .

el

PROJECT DRAWINGS:

E. Contractor shall submit FA eqguipment,
installer qualifications, disconnecting and
reconnecting programmer for VA approval. Existing
FA system was installed by Siemens Inc &
programming is managed by is by Siemens is done

Siemens Inc. VA shall accept equipment,
installation, deprogramming & programming
compatible with existing FA system, only at
JBVAMC.

TB SCREENING & LEGIONELLA REQUIREMENTS

INFORMATION SECURITY - HANDBOOK 6500.6 APPENDIX A

ENLARGED TOILET PLANS AND ELEVATIONS

room wall elevations have been revised to

coordinate with specification Section 09 06 00 Schedule for

1 SHEET AS400:

a. Toilet

finishes.

P SHEET EY102:
a.

PROJECT NO. 537-321

CONTRACT NO:

FIRST FLOOR SPEAKERS, NURSE CALLS AND CAMERA PLAN

The location of the paging system has been revised from
room 1475C to room 1541A.

VA69D-P-1558



CLARIFICATIONS:
1. WORKING HOURS:

All work including the alternates are to follow the off-hours

work requirements outlined in Section 01 00 00. Special notice
to construction tasks that create sound, vibration or odors
must be on off-hours. (Refer to specification Section 01 00 00

GENERAL REQUIREMENTS ITEM Lo WORK HOURS FOR VARIQUS
CONSTRUCTION ACTIVITIES AND COST OF OVERTIME WORK for further
clarification.)

2. PERMITS:

The contractor shall follow City of Chicago rules and
ordinances as well as include the cost of all City of Chicago
Department of Transportation and/or Streets and Sanitation
permits and fees.

3. CONTRACT BOUNDARIES:

It is the intention that this construction does not impede
pedestrian or motor traffic on the public way. The contractor
shall include all barriers and canopies for the protection of
the public from the construction site or construction activity.
The project boundaries (including staging, dumpsters, offices,
etc.) are limited to inside the existing fenced areas.

4. ACCESS ON DAMEN AVENUE:

The existing sidewalk and curb will be removed and replaced as
shown on the plans for access to the public way. All other
streets, sidewalks and curbs shall be protected or replaced.

5. ACCESS ON DAMEN AVENUE:

The existing sidewalk and curb will be removed and replaced as
shown on the plans for access to the public way. All other
streets, sidewalks and curbs shall be protected or replaced.

6. UTILITY SHUTDOWNS:

The final approval of off-hour shutdowns as weeknights or
weekends shall be from the VA COR. The contractor shall
include either weeknights or weekends for Shutdowns.

PROJECT NO. 537-321
CONTRACT NO: VA659D-P-1558



7. SOIL CONDITIONS:

The

soils report has been included as Exhibit 1 of the
specifications. Take special notice of High ground water
conditions. The contractor shall include dewatering for
excavations including caissons.

8. REST ROOMS:

The

use

of existing toilet rooms by the contractor is

prohibited.

5. LANDSCAPING:

Per sheet CS100 existing landscaped area are to be maintained
and protected during construction and lawn areas are to be
restored with suitable topsoil or seeding. Contractor shall
restore areas damaged by construction in kind.

BID DATE:

This Addendum does not alter the previously published bid date(s).

Except as modified herein, Addendum No. 1, and the Base Bid Contract
Documentation shall remain in full force and effect.

This addendum consists of 24 pages.

Attachments:

. SECTION
. SECTION
. SECTION
. SECTION
. SECTION
. EXHIBIT
. BEXHIBIT

< o0 ook W N

00 01
23 05
23 09
23 52
28 31

00: TABLE OF CONTENTS - 4 Pages

11: COMMON WORK RESULTS FOR HVAC - Page 1

23: DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC - Page 4
23: NURSE CALL SYSTEM - Page 1

00: FIRE DETECTICN AND ALARM - Pages 1 & 2

3: TB SCREENING & LEGIONELLA REQUIREMENTS - entire section

4.

INFORMATICON SECURITY - HANDBOOK 6500.6 APPENDIX A -

entire section
8. SHEET AS400:

9. SHEET EY102:

PROJECT NO.
CONTRACT NO:

ENLARGED TOILET PLANS AND ELEVATIONS

FIRST FLOOR SPEAKERS, NURSE CALLS AND CAMERA PLAN
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VA69D-P-1558



DEPARTMENT OF VETERANS AFFAIRS
VHA MASTER SPECIFICATIONS

TABLE OF CONTENTS
Section 00 01 10

This list has been extracted from the VHA Master

Specifications for use on the:

Material Management Services Area
Jesse Brown VA Medical Center
Project No. 537-321

Contract No. VA69D-P-1558

1l2-12

DIVISION 00 - SPECIAL SECTIONS DATE
00 01 10 Table of Contents 12=12
00 01 15 List of Drawing Sheets 09-11
DIVISION 01 - GENERAL REQUIREMENTS
01 00 0O General Requirements 01-13
01 32 16.15 Project Schedules 04-10
0l .38 27 Shop Drawings, Product Data, and Samples 03-12
01 42 19 Reference Standards 09-12
01 45 29 Testing Laboratory Services 10-12
01 57 19 Temporary Environmental Controls 01-11
01 58 16 Temporary Interior Signage 08-12
01 74 19 Construction Waste Management 06-12
01 81 11 Sustainable Design Requirements 06-12
01 91 00 General Commissioning Requirements 05-11
DIVISION 02 - EXISTING CONDITIONS
02 21 00 Site Surveys 08-11
02 41 00 Demolition 06-10
02 83 33.13 Lead Based Paint Removal and Disposal 05-10
DIVISION 03 - CONCRETE
03 30 00 Cast-in-Place Concrete 10-12
DIVISION 04 - MASONRY
04 05 13 Masonry Mortaring 09-11
04 05 16 Masonry Grouting 09-11
04 20 00 Unit Masonry 05-12
04 72 00 Cast Stone Masonry 09-11
DIVISION 05 - METALS
05 36 00 Composite Metal Decking 07-11
05 50 00 Metal Fabrications 09-11
05 51 00 Metal Stairs 08-11
DIVISION 06 - WOOD,PLASTICS AND COMPOSITES
06 10 00 Rough Carpentry 09-11
DIVISION 07 - THERMAL AND MOISTURE PROTECTION
07 08 00 Facility Exterior Closure Commissioning 07-10
07 13 52 Modified Bituminous Sheet Waterproofing 09-11

00 01 10-1




12=12

07 21 23 Thermal Insulation 06-12
07 22 00 Roof and Deck Insulation 10-10
07 52 16.13 Styrene-Butadiene-Styrene Modified Bituminous Membrane | 10-10
Roofing, Cold Applied
07 60 00 Flashing and Sheet Metal 10-10
07 72 00 Roof Accessories 10-11
07 81 00 Applied Fireproofing 11-11
07 84 00 Firestopping 10-11
07 92 00 Joint Sealants 12-17%
07 95 13 Expansion Joint Cover Assemblies 10-11
DIVISION 08 - OPENINGS
08 11 13 Hollow Metal Doors and Frames 06-12
08 14 00 Interior Wood Doors 10-12
08 31 13 Access Doors and Frames L0~11
08 51 13 Aluminum Windows 11-12
08 71 00 Door Hardware 03-12
08 71 13 Automatic Door Operators 06=12
08 71 13,11 Low Energy Power Assist Door Operators 01=11
08 80 00 Glazing 1012
08 90 00 Louvers and Vents 10-11
DIVISION 09 - FINISHES
09 06 00 Schedule For Finishes 10-11
09 22 16 Non-Structural Metal Framing 07-10
09 29 00 Gypsum Board 02-12
09 30 13 Ceramic/Porcelian Tiling 05-12
05 51 00 Acoustical Ceilings 10-10
09 65 13 Resilient Base and Accessories 10-11
09 67 23.50 Resinous (Epoxy Terrazzo) Flooring 10-10
09 67 23.60 Resinous Flooring 05-11
09 68 00 Carpeting 10-11
09 51 00 Painting 06-12
DIVISION 10 - SPECIALTIES
10 14 00 Signage 11-11
10 21 13 Toilet Compartments 05-12
10 22 13 Wire Mesh Partitions 11-11
10 26 00 Wall and Door Protection 01-11
10 28 00 Toilet and Bath Accessories 11-11
10 44 13 Fire Extinguisher Cabinets 11-11
DIVISION 11 - EQUIPMENT
None
DIVISION 12 - FURNISHINGS
12 24 00 Window Shades 11-11
DIVISION 13 - SPECIAL CONSTRUCTION
13 05 41 Seismic Restraint Requirements for Non-Structural 08-11

Components

DIVISION 14- CONVEYING EQUIPEMENT

None
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DIVISION 21- FIRE SUPPRESSION

21 05 d1 Common Work Results for Fire Suppression 11-99
21 08 00 Commissioning of Fire Suppression Systems 07-10
21 10 00 Water-Based Fire-Suppression Systems 09-11
21 12 00 Fire-Suppression Standpipes 12-05
21 13 13 Wet-Pipe Sprinkler Systems 05-08

DIVISION 22 - PLUMBING
22 05 11 Common Work Results for Plumbing 04-11
22 05 12 General Motor Regquirements for Plumbing Equipment 12-09
22 05 23 General-Duty Valves for Plumbing Piping 12-09
22 08 00 Commissioning of Plumbing Systems 07-10
22 11 00 Facility Water Distribution 05-11
22 13 00 Facility Sanitary and Vent Piping 06-12
22 14 00 Facility Storm Drainage 12-09
22 14 29 Sump Pumps 0l=T1
22 14 36 Packaged, Submersible, Drainage Pump Units 01-=11
22 40 00 Plumbing Fixtures 03-11

DIVISION 23 - HEATING, VENTILATING, AND AIR

CONDITIONING (HVAC)
23 05 11 Common Work Results for HVAC 11-10
23 05 12 General Motor Requirements for HVAC 11-10
23 05 41 Noise and Vibration Control for HVAC Piping and 11-10

Equipment
23 05 93 Testing, Adjusting, and Balancing for HVAC 05-11
28 907 1a HVAC and Plumbing Insulation 05-11
23 08 00 Commissioning of HVAC Systems 07-10
23 99 23 Direct-Digital Control System for HVAC 09-11
23 21 13 Hydronic Piping 09-12
23 22 13 Steam and Condensate Heating Piping 03-10
23 31 00 HVAC Ducts and Casings 04-11
23 34 00 HVAC Fans 11-09
23 36 00 Air Terminal Units 03-10
23 37 00 Air Outlets and Inlets 11-09
23 40 00 HVAC Air Cleaning Devices 02-12
23 73 00 Indoor Central Station Air Handling Units 05-10
23 82 00 Unit Heaters 09-08
23 82 16 Air Coils 04-11

DIVISION 25 - INTEGRATED AUTOMATION

None

DIVISION 26 - ELECTRICAL
26 05 11 Requirements for Electrical Installations 12-12
26 05 21 Low-Voltage Electrical Power Conductors and Cables
26 05 26 Grounding and Bonding for Electrical Systems 12-12
26 05 33 Raceway and Boxes for Electrical Systems 09-10
26 08 00 Commissioning of Electrical Systems 07-10
26 22 00 Low Veoltage Transformers 12-12
26 24 16 Panelboards 12-12
26 27 26 Wiring Devices 12-12
26 29 11 Motor Starters 12-12
26 29 21 Enclosed Switches and Circuit Breakers 12-12
26 51 00 Interior Lighting 12-12
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12-12

DIVISION 27 - COMMUNICATIONS

27 05 11 Requirements for Communications Installations 11-09
27 05 26 Grounding and Bonding for Communications Systems 10-06
27 05 33 Raceways and Boxes for Communications Systems 12=05
27 10 00 Structured Cabling 12-05
27 51 16 Public Address and Mass Notification Systems 01-10
27 52 23 Nurse Call System 01-10
DIVISION 28 - ELECTRONIC SAFETY AND SECURITY
28 23 00 Video Surveillance
28 31 00 Fire Detection and Alarm 10-11
DIVISICON 31 - EARTHWORK
31 08 00 Commissioning of Site Utility Systems 07-10
31 :20° 00 Earthwork 10-12
31. 23 19 Dewatering 10-12
31 63 26 Drilled Caissons 10-12
DIVISION 32 - EXTERIOR IMPROVEMENTS
32 05 23 Cement & Concrete for Exterior Improvements 04-10
DIVISION 33 - UTILITIES
33 40 00 Storm Drainage Utilities 10-11
33 46 13 Foundation Drainage 10-11
DIVISION 34 - TRANSPORTATION
None
EXHIBITS
Exhibit 1 Soils Report: This contains an independent table of
contents reading:
Introduction
Subsurface Investigation Procedures
Testing Program
Soil Conditions
Water Table Conditions
Analysis and Recommendations
General Qualifications
Appendix A - General Notes and Location Diagram
Appendix B - Boring Logs
Appendix C - Vane Shear Results
Exhibit 2 Hazardous Materials/GEMS Construction Safety manual
Exhibit 3 TB Screening & Legionella Requirements
Exhibit 4 INFORMATION SECURITY - Handbook 6500.6 - Appendix A

00 01 10-4




PART 1

11

SECTION 23 05 11
COMMON WORK RESULTS FOR HVAC

- GENERAL

1.1 DESCRIPTION

A.
B.

The requirements of this Section apply to all sections of Division 23

Definitions:

1. Exposed: Piping, ductwork, and equipment exposed to view in finish
rooms.

2. Option or optional: Contractor's choice of an alternate material o
methed.

3. RE: Resident Engineer

4. COTR: Contracting Officer’s Technical Representative.

C. Auto control system shall be fully compatible with existing HVAC

control system. Contractor shall submit HVAC control system to VA for

approval before ordering system. Existing HVAC controls system at JB

are: Johnson Controls and Auto Matrix.

1.2 RELATED WORK

A. Section 01 00 00, GENERAL REQUIREMENTS

B. Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and SAMPLES

C. Section 03 30 00, CAST-IN-PLACE CONCRETE: Concrete and Grout

D. Section 05 36 00, COMPOSITE METAL DECKING: Building Components for
Attachment of Hanger

E. Section 05 50 00, METAL FABRICATIONS

F. Section 07 60 00, FLASHING AND SHEET METAL: Flashing for Wall and Roo
Penetrations

G. Section 07 84 00, FIRESTOPPING

H. Section 07 92 00, JOINT SEALANTS

I. Section 09 91 00, PAINTING

J. Secticn 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING and
EQUIPMENT
Section 23 05 93, TESTING, ADJUSTING, and BALANCING FOR HVAC
Section 23 07 11, HVAC AND PLUMBING INSULATION

M. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS: Requirements for
commissioning, systems readiness checklists, and training

N. Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC

O. Section 23 21 13, HYDRONIC PIPING

P. Section 23 22 13, STEAM AND CONDENSATE HEATING PIPING

Q. Section 23 31 00, HVAC DUCTS and CASINGS

R. Section 23 34 00, HVAC FANS

PROJECT NO: 537-321 23 05 11 =~

CONTRACT NO: VA69D-P-1558
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05-10

Work/Item/System Furnish Install Low Line
Voltage Power
Wiring

Controls

Fume hood controls 23 09 23 23 g9 23 23 09 23 26

Control system monitoring 28 28 23 09 23 28

of fire alarm smoke
control relay

Fire-fighter’'s smoke 28 28 28 28
control station (FSCS

Fan Coil Unit controls 23 09 23 23 09 23 23 09 23 26
(not furnished with

equipment)

Unit Heater controls (not 23 09 23 23 09 23 23 09 23 26

furnished with eguipment)

Starters, HOA switches 23 23 N/A 26

F. This facility’s existing direct-digital control system is manufactured
by Johnson Controls and Auto Matrix, and its ECC is located at
Engineering Office 3295. The existing system’s top-end communications
is via Johnson Controls. The contractor administered by this Section
of the technical specifications shall observe the capabilities,
communication network, services, spare capacity of the existing control
system and its ECC prior to beginning work.

1. Provide a new BAC net ECC, communications network, and controllers.
Provide a programmable internetworking gateway allowing for real-time
communication between the existing direct-digital control system and
the new BAC net control system. Real-time communication shall
provide all object properties and read/write services shown on VA-
approved interoperability schedules. The contractor administered by
this Section of the technical specifications shall provide all
necessary investigation and site-specific programming to execute the
interoperability schedules.

a. The combined system shall operate and function as one complete
system including one database of control point objects and global
control logic capabilities. Facility operators shall have
complete cperaticns and control capability over all systems, new
and existing including; monitoring, trending, graphing,
scheduling, alarm management, global point sharing, global
strategy deployment, graphical operations interface and custom
reporting as specified.

PROJECT NO: 537-321 23 09 23 - 4
CONTRACT NO: VA69D-P-1558



PART 1

n B §

A.

SECTION 27 52 23

NURSE CALL SYSTEM
- GENERAL
SECTION SUMMARY
Work covered by this document includes material and products, equipment
warranty and system guarantee, training and services for, and
incidental to, the addition to an existing Nurse Call system of new
Emergency Service Nurse-Call pullcords provided in approved locations
indicated on the contract drawings. The System is to be designed as an
extension to the existing system. The existing system at Jesse Brown is
a Rauland Responder IV,
Work shall be complete, Occupational Safety and Health Administration
(OSHA) , National Recognized Testing Laboratory (NRTL - i.e.
Underwriters Laboratory [UL]) Listed and Labeled; and VA Central
Office (VACO), Telecommunications Voice Engineering (TVE 0050P3B)
tested, certified and ready for operation.
The pullcords shall be delivered free of engineering, manufacturing,
installation, and functional defects. It shall be designed, engineered
and installed for ease of operation, maintenance, and testing.
The term “provide”, as used herein, shall be defined as: designed,
engineered, furnished, installed, certified, tested, and guaranteed by
the Contractor.
Specification Order of Precedence: In the event of a conflict between
the text of this document and the Project’s Contract Drawings outlined
and/or cited herein; THE TEXT OF THIS DOCUMENT TAKES PRECEDENCE.
HOWEVER, NOTHING IN THIS DOCUMENT WILL SUPERSEDE APPLICABLE EMERGENCY
LAWS AND REGULATIONS, SPECIFICALLY NATIONAL AND/OR LOCAL LIFE AND
PUBLIC SAFETY CCDES. The Local Fire Marshall and/or VA Public Safety
Officer are the only authorities that may modify this document'’s
EMERGENCY CODE COMPLIANCE REQUIREMENTS, on a case by case basis, in
writing and confirmed by VA’'s Project Manager (PM), Resident Engineer

(RE) and TVE-0050P3B. The VA PM is the only approving authority for

other amendments to this document that may be granted, on a case by
case basis, in writhing with technical concurrencies by VA's PM, RE,
TVE-0050P3B and identified Facility Project Persocnnel.,

RELATED SECTIONS

01 33 23 - Shop Drawings, Product Data and Samples.

07 84 00 - Firestopping.

BREQIECT NOx 537=321 27 52 23 = 1
CONTRACT NO: VA6SD-P-1558



SECTION 28 31 00
FIRE DETECTION AND ALARM

PART 1 - GENERAL

1.1 DESCRIPTION

A.

This section of the specifications includes the furnishing,
installation, and connection of the fire alarm equipment to form a
complete coordinated system ready for operation. It shall include, but
not be limited to, alarm initiating devices, alarm notification
appliances, control units, fire safety control devices, annunciators,
power supplies, and wiring as shown on the drawings and specified. The
fire alarm system shall not be combined with other systems such as
building automation, energy management, security, etc. The System is to
be designed as an extension to the existing system.

Fire alarm systems shall comply with requirements of NFPA 72 unless

variations to NFPA 72 are specifically identified within these contract

documents. The design, system layout, document submittal preparation,

and supervision of installation and testing shall be provided by a

technician that is certified NICET level III or a registered fire

protection engineer. The NICET certified technician shall be on site for
the supervision and testing of the system. Factory engineers from the
equipment manufacturer, thoroughly familiar and knowledgeable with all
equipment utilized, shall provide additional technical support at the
site as reguired by the Resident Engineer or his authorized
representative. Installers shall have a minimum of 2 two years
experience installing fire alarm systems.

Fire alarm signals:

1. The Building has an automatic digitized voice fire alarm signal with
emergency manual voice override to notify occupants to evacuate. The
digitized voice message identifies the area of the building (smoke
zone) from which the alarm was initiated.

2. The Building has a general evacuation fire alarm signal in accordance
with ASA S3.41 to notify all occupants in the respective building to
evacuate.

Alarm signals (from new device), supervisory signals (from new device)

and system trouble signals (from new device not reporting) shall be

distinctly transmitted to the main existing fire alarm system control
unit located in the security office.

Contractor shall submit FA equipment, installer qualifications,

disconnecting and reconnecting programmer for VA approval. Existing FA

BROJECT NO: 537-321 28 31 00 -1
CONTRACT NO: VA6S9D-P-1558



system was installed by Siemens Inc & programming is managed by is by
Siemens is done Siemens Inc. VA shall accept equipment, installation,
deprogramming & programming compatible with existing FA system, only

at JBVAMC.

1.2 SCOPE

A. All existing fire alarm equipment, wiring, devices and sub-systems in
the contract area that are not shown to be reused shall be removed. All
existing fire alarm conduit not reused shall be removed.

B. New fire alarm devices shall be designed and installed in accordance
with the specifications and drawings. Device location and wiring runs
shown on the drawings are for reference only unless specifically
dimensioned. Actual locations shall be in accordance with NFPA 72 and
this specification.

C. Existing fire alarm bells, chimes, door holders, 120VAC duct smoke
detectors, valve tamper switches and waterflow/pressure switches may be
reused only as specifically indicated on the drawings and provided the
equipment :

Meets this specification section
Is UL listed or FM approved
Is compatible with new equipment being installed

Is verified as operable through contractor testing and inspection

b W N

Is warranted as new by the contractor.

D. Existing 120 VAC duct smoke detectors, waterflow/pressure switches, and
valve tamper switches reused by the Contractor shall be equipped with an
addressable interface device compatible with the new eguipment being
installed.

E. Existing reused equipment shall be covered as new equipment under the
Warranty specified herein.

F. Basic Performance:

1. Alarm and trouble signals from each building fire alarm control panel
shall be digitally encoded by UL listed electronic devices onto a
multiplexed communication system.

2. Response time between alarm initiation (contact closure) and
recording at the main fire alarm control unit (appearance on
alphanumeric read out) shall not exceed 5 seconds.

3. The signaling line circuits (SLC) between building fire alarm control

units shall be wired Style 7 in accordance with NFPA 72. Isclation

shall be provided so that no more than one building can be lost due

to a short circuit fault.

PROJECT NO: 537-321 28 31 00 - 2
CONTRACT NO: VA69D-P-1558
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EXHIBIT 3
TB Screening & Legionella Requirements

PROJECT NO: 537-321 Exhibit 3
CONTRACT NO: VA69D-P-1558



TB Screening & Legionella Requirements:

TB Screening

1. Contractor shall provide written certification that all contract employees assigned
to the work site have had a pre-placement tuberculin screening within 90 days
prior to assignment to the worksite and been found have negative TB screening
reactions. Contractors shall be required to show documentation of negative TB
screening reactions for any additional workers who are added after the 90-day
requirement before they will be allowed to work on the work site.

NOTE: This can be the Center for Disease Control (CDC) and Prevention and
two-step skin testing or a Food and Drug Administration (FDA)-approved blood
test.

2. Contract employees manifesting positive screening reactions to the tuberculin
shall be examined according to current CDC guidelines prior to working on VHA

property.

Subsequently, if the employee is found without evidence of active (infectious)
pulmonary TB, a statement documenting examination by a physician shall be on
file with the employer (construction contractor), noting that the employee with a
positive tuberculin screening test is without evidence of active (infectious)
pulmonary TB.

(U]

4. If the employee is found with evidence of active (infectious) pulmonary TB, the
employee shall require treatment with a subsequent statement to the fact on file
with the employer before being allowed to return to work on VHA property.

TB screening is required per Infection control & Pre-construction Risk documents attached in
specifications .

Legionella Requirements:

I. Construction of domestic water piping systems is to include the avoidance and removal
of “dead heads”; those locations where domestic water piping systems do not feature
circulating hot water loops.

2. Construction is to include thoroughly flushing and sterilizing (using liquid chlorine or
hypochlorites) the interior of all domestic water piping systems affected by
construction, in accordance with AWWA C651, and the Legionella testing of all new
fixtures (showers and faucets) installed during construction.
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EXHIBIT 4
INFORMATION SECURITY

PROJECT NO: 537-321 Exhibit 4
CONTRACT NO: VA69D-P-1558 :



JB-537-321 - Material Management
Reference: HANDBOOK 6500.6

APPENDIX A

CHECKLIST FOR INFORMATION SECURITY IN THE INITIATION PHASE OF
ACQUISITIONS

1. BACKGROUND

In accordance with VA policy, contractors’ storage, generation, transmission or
exchanging of VA sensitive information requires appropriate security controls to be in
place. The VA Information Security Program policy — VA Directive and Handbook 6500
and additional 6500 series directives and handbooks - provide the framework for
security within VA.

2. INSTRUCTIONS

This checklist must be completed at the initiation of all IT service acquisitions,
statements of work, third-party service agreements and any other legally binding
agreement in order to determine what, if any, security and privacy controls are
necessary specifically as it relates to the VAAR security clause. OGC guidance should
be sought on data ownership issues, as necessary. The checklist can also be used for
other types of contracts, if appropriate or needed. In order to successfully complete this
checklist, each question below must be addressed in coordination with all members of
the local Acquisition Team including: the Procurement Requestor or Program Manager
from the program office or facility, the Contracting Officer Representative (COR), the
Information Security Officer (1SO), the Contracting Officer (CO) from the program office
or facility's servicing Acquisition office, and the Privacy Officer (PO). The ISO is the
arbitrator if there are questions or disagreements on the appropriate answers.



JJB-537-321 - Material Management

Reference: HANDBOOK 6500.6
APPENDIX A

1. | Is this an acquisition or purchase of only commodities or
goods (e.g. equipment or software)? Yes D No

If yes, then the security clause is not required as long as
VA sensitive information is not involved.
If no, then proceed to the next question.

2. | Does the contract involve “VA sensitive information?”

(See 3. PROCEDURES a.) Yes| |  No

If yes, proceed to next question.
If no, then the security clause is not required.

3. | Will this acquisition require services of contractor

personnel? Yes D No

If no, proceed to question 5.
If yes, proceed to next question.

4. | Will the personnel perform a function that requires
access to a VA system or VA sensitive information (e.g., | Yes |:| No
system administrator privileged access to a VA system,
or contractor systems or processes that utilize VA
sensitive information)?

NOTE: See 3.a. under PROCEDURES regarding
contracts and agreements concerning medical
treatment for Veterans.

If the answer above is no, then proceed to the next

question.

If yes, then VA security policies apply. Contracting

Officials need to work with the Program Manager or
(procurement requestor), COTR, PO, and ISO to:

i. Include the appropriate risk designation of the
contractors based on the PDAT determination.

ii. Incorporate the security clause (Appendix B) into the
contract involved and the appropriate security/privacy
language outlined in Appendix C into the solicitation.

iii. Determine if protected health information is
disclosed or accessed and if a BAA is required.




JB-537-321 - Material Management
Reference: HANDBOOK 6500.6

APPENDIX A

5. | Will this acquisition require use of a contractor-owned | Yes |__, No
Information Technology (IT) system or computer assets,
and

a. The IT system hardware components are located | Yes D No
at an offsite contractor facility; and

b. The IT system is not connected to a VA network; | Yes D No
and

c. The contractor has exclusive administrative control | Yes D No
to the components; and

d. The purpose of the requirement for the systemis | Yes EI No
to process or store VA information on behalf of the VA.

If any of the answers to 5a-5d are no, proceed to the
next question.

If yes, then VA security policies apply. Incorporate the
clause from Appendix B and the appropriate
security/privacy language from Appendix C respectively
into the solicitation and contract and initiate planning for
the certification and accreditation of the contractor
system(s). Contracting Officials need to work with the
COTR and ISO to:

o Determine the security impact of the IT system as
High, Moderate, or Low per 6500 Handbook,
Information Security Program.

e Ensure Contractor understanding of the IT security
requirements for certification and accreditation
(authorization) (C&A) of the contractor system. See
VA Handbook 6500.3, Certification and
Accreditation.

¢ Ensure that the proper VA Management Official is
appointed by the Certification Program Office to
formally authorize operation of the system in
accordance with VA Handbook 6500 and 6500.3.

e Enforce contractor performance (timely submission
of deliverables, compliance with personnel screening
requirements, maintenance of secure system
configurations and participation in annual IT Federal
Information Security Management Act (FISMA)
assessments to ensure compliance with FISMA
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requirements).
e Ensure yearly FISMA assessments are completed
and uploaded into SMART.

6. | Will this acquisition require services that involve
connection of one or more contractor-owned IT devices | Yes |:| No
(such as a laptop computer or remote connection from a
contractor system) to a VA internal trusted (i.e., non-
public) network?

If no, then include a statement in the SOW that “The
C&A requirements do not apply, and that a Security
Accreditation Package is not required: and proceed to
the next question.

If yes, then incorporate the security clause from
Appendix B and the appropriate security/privacy
language from Appendix C respectively into the
solicitation and contract. Contracting Officials need to
work with the COR and the ISO to:

e Ensure contractor understands and implements the
IT security requirements for system interconnection
documents required per the Memorandum of
Understanding or Interconnection Agreement (MOU-
ISA). The standard operating procedure (SOP) and
a template for a MOU-ISA are located on the
Information Protection Risk Management (IPRM)
Portal and can be provided to the contractor.

o Ensure contractor understands their participation in
IT security requirements for C&A of the VA system
to which they connect.

* Enforce contractor performance (timely submission
of deliverables, compliance with personnel screening
requirements, and appropriate termination activity as
appropriate).

7. | Is the acquisition a service that involves the storage,
generating, transmitting, or exchanging of VA sensitive | Yes D No
information but does not require C&A or a MOU-ISA for
system interconnection?

If no, then specify the mechanism/documentation used
to ensure the VA sensitive information is protected.
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If yes, then incorporate the security clause and the
appropriate security language from Appendices B and C
into the solicitation and contract. The COTR needs to:

Ensure that a Contractor Security Control
Assessment (CSCA) is completed within 30 days
of contract approval and yearly on the renewal
date of the contract.

Ensure that the CSCA is sent to the ISO and the
OCS Certification Program Office for review to
ensure that appropriate security controls are
being implemented in service contracts.

Ensure a copy of the CSCA is maintained in the
Security Management and Reporting Tool
(SMART) database. COTR will provide a copy of
the completed CSCA to ISO for uploading into
SMART database.
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3. SIGNATURES

Please provide the name and telephone number of each Acquisition Team member
who participated in completing this checklist. By signing this checklist, the Contracting
Officer is representing that Security was considered for this requirement through
coordination with members of the Acquisition Team including the program or
requesting office's IT Security point of contact.

(1) Contracting Officer Representative:

| Name: Om Goel Phone: 312-569-7313
l SignatureDigitally signed by Om Goel 649578 Date: 7/25/13

Date 201307 25 13711738 -05'00

(2) Information Security Officer:

| Name: Jessica Van Benthuysen Phone: 312 569-6652

| Signaturejessica.vanbenth s ., Date: 7/26/2013
Uysen(_’\fa gOV  oae 201307 26093919 0500°

(3) Contracting Officer:

[ Name: Jeffrey Gerbenskv FPhone: 414-844-4881

| Signatureuerrrey Date: 8/26/2013
GERBENSRY 2727 'lb agov

(4) Procurement RequestorlProgram Manager:

Name: Phone:
Title:
Signature: Date:

(5) Privacy Officer:

\ Name: Shirley P. Hobson Phone: 312-569-6117

| SignatureShiriey P i Date: 07/26/13
Hobson 337606 %

(6) Other Team Members participating in the acquisition (e.g., Records
Management Officer/Compliance Officer):

| Name: Phone:
Title:
Signature: Date:




